Government of the People’s Republic of Bangladesh
Ministry of Food
Modern Food Storage Facilities Project –MFSP

Terms of Reference for Consultant Services
Individual Consultant

Assignment title

Project Implementation Manual (PIM) Specialist

Package number

MFSP-83-SCC-CI-SD-14

Number of Post

1 (One)

Assignment duration
Contract period

5 months
From 1 December 2014 to 30 April 2015

Primary assignment
location

Dhaka

Funding source(s)

IDA Project Cr. Number: 52650- BD for
Modern Food Storage Facilities Project – MFSP

Contracting entity

Project Director
Modern Food Storage Facilities Project
Directorate General of Food

Context of the Assignment
Government of The People’s Republic of Bangladesh has received an IDA credit toward the
cost of the Modern Food Storage Facilities Project (MFSP), being implemented by the
Directorate General of Food, Ministry of Food, and intends to apply part of the IDA credit for
Individual Consultancy Services. The overall project development objective is to increase the
grain reserve available to households to meet their post-disaster needs and improve the
efficiency of grain storage management.
The Project consist of major 3 components: (i) Development of an improved silo storage
system to store grain through the construction of modern grain storage silos at eight selected
strategic sites, provision of grain storage bins to eligible households under a voucher system
for safekeeping of rice and other food in the event of disasters and food shortages and
implementation of environmental and social safeguard management activities identified in the
ESMPs and/or RAPs for the Project (Component-A). (ii) Implementation of a food policy
research program including, inter alia, a range of priority studies for the development of
evidence-based policies, strategies, legal and institutional frameworks for improved food
stock management and distribution (Component-B). (iii) Project Management, Construction,
Supervision, Technical Assistance, Training and Strategic Studies (Component-C).
The project will be implemented by the Ministry of Food through the DG Food. DG Food
will have overall responsibility for project implementation, including fiduciary compliance.
The DG Food will also be responsible for overall financial management and operation of the
designated account. FPMU will lead the development, management and implementation of
the integrated food policy research program under Component-B. The Project Steering
Committee (PSC), chaired by the Secretary, MoFood, will provide overall guidance and help
coordination among various government agencies. The project will be implemented over a
period of six years. All works will be completed in year four or five of the project and one to
two years will be allowed for the warranty period. A Project Management Unit (PMU) has
been established nearby the DG Food’s office for day–to-day implementation and monitoring
of the project activities.

Objectives of the Assignment
The main objective of this assignment is to compile a comprehensive manual of operational,
fiduciary and administrative procedures (the Project Implementation Manual) to serve as a
reference and technical guide to the Project Implementation Unit (PIU) for as successful
implementation of the MFSP in accordance with the rules, regulations and applicable to the
The Project Implementation Manual (PIM) describes the essential implementation procedures
and management requirements for timely implementation of the project, within budget and in
accordance with the applicable GoB and WB policies. The PIM should include references to
all available templates and instructions either through linkage to relevant URLs or directly
incorporate in the PIM.
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Scope of the Assignment
The consultant will work in close association with project director and core consultants of the
project. The Key Responsibilities of the Consultant would include, but not limited to the
following tasks:
•

•
•
•

Writing a Project Implementation Manual (PIM) of all technical activities on assigned
projects. The PIM may contain Plans, schedules, conducts, and coordinates assigned
engineering work; monitors work for compliance to applicable codes, accepted
engineering practices, and BNBC and ACI Codes.
Coordination with the PD and other PMU staff, as necessary, for writing the manual.
Responsible and accountable to ensure that all components of the project have been
taken care of.
The manual should be written in such a way that it can be used as ‘Standard
Operating Procedure’ for implementation of the project.

The Consultant will work closely with the DG Food Project Implementation Unit and DG
FPMU. The consultant will sit in PMU office in Dhaka at convenient location from DG Food
office to whom they will be reporting on a day to day basis. S/he will work in close
collaboration with the other consultants and consulting firms.

Expected Outputs & Deliverables
The Consultant will need to produce Project Implementation Manual may contain, but not
limited to, the following chapters and elaborately written for the implementation of the
project:
•
•
•
•
•
•
•
•
•
•
•

Project Description
Project Management Arrangements
Implementation Arrangements and Operational Procedures (by component)
Costs and Financing
Financial Management
Procurement and consulting services
Environment and Environmental safeguards compliance
Social Dimension and Social safeguards compliance
Performance Monitoring , evaluation, reporting
Communication and Public Awareness
Anticorruption Policy and Governance Accountability Action Plan (GAAP)
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Consultant qualifications and expertise required:
•

•
•

Master of Science in engineering or social science/equivalent subjects, and minimum
12 (twelve) years of experience with advance knowledge, obtainable usually through
a combination of experience and continuing education; or Equivalent combination of
education, training and experience.
Must have proven experience in writing such manuals of at least two donor funded
projects (experience with World Bank project is an added advantage).
Excellent computer skills (MS Word, Excel and internet).

Duration of contract:
Five (5) months from the date of commencement of the contract.

Reporting and supervision arrangements:
The consultant will report to the Project Director, Directorate General of Food.

Responsibilities of the contracting party:
MFSP will provide office space and institutional support. The contracting authority will
provide all relevant reports, maps, data and studies as are available. The contracting authority
will provide any other assistance not readily available that the consultant may reasonably
request, including liaison with the Government and other agencies concerned.
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Annex- 1
Brief Description of the Project
Modern Food Storage Facilities Project (MFSP)
Project Description
1. The major component of the project is an improvement of silo storage system to store
milled rice (and wheat to a lesser extent) with a total capacity of around 535,500 tons. Subject
to full compliance with the requirements in the publicly disclosed ESAMF and prior
completion of all complementary site-specific studies and analyses required, the silos would
be constructed at about eight sites in various strategic locations across the country. The eight
sites proposed are on land currently owned by the DG Food, and no land acquisition will be
required. BCCRF funds are expected to be used for silo construction at the Narayanganj site.
Subject to the above requirements or in the event that end-of-construction date at that site
would go beyond the BCCRF Grant Agreement closing date, these funds could be used for
the silo construction at another project site, subject to prior consultations and approval by the
BCCRF Management Committee.
Overall Project Objective:
The overall project development objective is to increase the grain reserve available to
households to meet their post-disaster needs and improve the efficiency of grain storage
management
Specific Objective of The Project
The following are the key objectives of the project
(i)
(ii)

Increased availability of grain stocks immediately following a major disaster event;
Increased number of households whose grain needs can be met immediately after
the disaster;
(iii) Improved efficacy of the grain storage system, and monitoring and management of the
food stock in the country;
(iv) Reduced loss in grain stocks relative to pre-project losses;
(v) Reduced cost in storing foods and its transportation and distribution;
(vi) Ensured better monitoring, and improved governance and management of food stocks;
(vii) Achivedhigheroperationalefficiency;
(viii) Minimized Land area required;
(ix)
Ensured higher security against pilferage; and
(x)

Minimized insect pest infestation and grain moulds.
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Description of the Project Components:
Component A – Construction of Modern Grain Storage Silo Facilities
The primary objective of this component is: i) to improve the storage capacity for grain
at the country level by financing the construction of modern steel silos for rice and wheat,
that will be built in accordance with social and environmental sustainability parameters
and safeguards compliance criteria; and (ii) facilitate the access of households to domestic
silos for food grain and seed storage, to improve household level food security during and
after natural disasters. This component would include: (A1) Public storage facilities in the
form of modern grain storage silos; (A2) Household level storage facility or family silos
particularly in the disaster prone areas of the coastal zone; and (A3) Implementation of
social and environmental management plans.
Component B – Support for Food Planning and Monitoring Program.
The objective of this component is threefold: i) enhance the institutional capacity of
DG Food and FPMU and support these agencies in carrying out their respective
mandates; ii) address analytical gaps and support the development of an evidence-based
policy framework to improve the efficiency and performance of the country’s overall
food storage system and management of strategic grain reserves, and iii) improve the
coordination of public agencies (in particular DG Food and FPMU with MoDMR)
involved in procurement, public storage, and distribution of food grains, as well as
disaster relief. FPMU is responsible for monitoring of the food situation in the country
and the implementation of related policies, while DG Food is responsible for physical
procurement and management of government food stocks in accordance with agreed food
security policies including the supply of food to the disaster-affected population, through
relief and rehabilitation programs. The component will contribute to reconciling policies
and public interventions: i) on food distribution (taking into account short and longer term
storage capacities), ii) in response to incremental demand for food grain in post-disaster
situations, and iii) aimed at achieving price stabilization for coarse grains normally
consumed by the poor and vulnerable.
Activities supported under this component will directly contribute to enhancing the
coordination between MoFood and MoDMR agencies, and to improving the decisionmaking process on food storage, food distribution, and market intervention on the basis of
up-to-date, sound and informed analyses. Subsequently, the Bank expects GoB to follow
up on these policy recommendations with concrete policy actions and/or improvements to
relevant regulations and institutional arrangements that address key questions around
enhancing the efficiency and performance of the food storage and food distribution
system. To that effect, a range of studies will be developed, undertaken and disseminated
under Component B to answer the following strategic challenges: (a) the ‘optimum’
volume of grain to be stored and its implications on GoB’s policies; (b) impacts of GoB
food market interventions on price stabilization and broader food markets; (c)
improvements in enabling environment to promote a sustainable participation of private
sector; (d) strategy for disposing of the grain stored in the modern facilities; (e) current
physical condition of the existing public storage facilities; (f) policy, legal and
institutional framework, and technical requirements for nutrient fortification; and (g)
introducing warehouse receipt system.
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Component C- Project Management, Construction Supervision, Technical Assistance,
Training and Strategic Studies.
This component will finance costs required to ensure adequate overall management of the
project, monitoring and evaluation of the activities implemented, and capacity enhancement
of selected stakeholders. It will include: (C1) project management of the task, incremental
staff and expenditures of the DG Food in implementation of the project, the costs for
implementing the Governance and Accountability Action Plan (GAAP), including a panel of
experts, as needed, a procurement panel, audit and other such costs; (C2) cost of consultants
for preparation of bidding documents, construction supervision and updating of designs
required during the construction; this would among others include costs for construction
supervision, monitoring and evaluation of project impacts; (C3) provision of technical
assistance, training, institutional capacity building, preparation of future projects, and any
strategic studies needed during project implementation and not covered under Component-B.
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Curriculum Vitae (CV) for the Individual Consultants
For MFSP Project (IDA Credit Number 52650-BD)
1. Proposed Position:
2. Package No.:
3. Name of Applicant:
4. Contact number and Email address:
5. Mailing Address:
6. Permanent Address:
7. Date of Birth:
8. Nationality:
9. Education:

Degrees and academic
distinctions

Institution, place and
country

Year of
Passing

Division/Class/
Grade

10. Membership of Professional Associations:
11. Training:
12. Computer literacy:
13. Languages:
Language

Speaking

Reading

Writing

14. Employment Record:
Type

Period

Positions held and responsibility

Employer

15. Work undertaken that best illustrates capability to handle the tasks applied for :
16. Working in IDA funded project:
17. Reference:
Full Name

Full Address

Business or Occupation

18. Expected remuneration excluding VAT and source tax:
19. Publication:
20. Any other information other than above may be included here.
CERTIFICATION.
I, the undersigned, certify that to the best of my knowledge and belief, this bio data correctly describes
myself, my qualifications, my experiences and my skills. I understand that any willful misstatement
described herein may lead to my disqualification or dismissal, if engaged.
Date of Signing
___/11/2014

Signature
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Government of the People’s Republic of Bangladesh
Office of the Project Director
Modern Food Storage Facilities Project (MFSP)
Directorate General of Food
16 Abdul Ghani Road, Dhaka-1000
www.dgfood.gov.bd
Memo no. MFSP-13.01.0000.362.11.001.14(Pt-1)-

Date: 13/11/2014

Request for Expression of Interest (EOI) for Selection of Individual Consultants (Time-Based)
Eight Civil Engineers (Technical Site Specialist) and
One Project Implementation Manual Specialist
1.

2.
3.
a.
•

•
•
•
•
b.
•
•

•
•
•
•
•
•
•
•
4.

5.
6.
7.
8.
9.

Government of The People’s Republic of Bangladesh has received an IDA credit 5265-BD toward the
costs of the Modern Food Storage Facilities Project (MFSP), being implemented by the Directorate
General of Food (DG Food), Ministry of Food and intends to apply part of the proceeds for Individual
Consultancy Services who will provide specific technical inputs for effective execution of the Project.
MFSP now invites eligible Individual National Consultants to submit their Expressions of Interest
(EOI) for providing the services mentioned below.
Position with qualifications, expertise and duration (Details are available in TOR):
SD-14: Project Implementation Manual Specialist, 1 no
Master of Science in engineering or social science/equivalent subjects, and minimum 12 (twelve) years
of experience with advance knowledge, obtainable usually through a combination of experience and
continuing education; or Equivalent combination of education, training and experience.
Must have proven experience in writing such manuals of at least two donor funded projects
(experience with World Bank project is an added advantage).
Excellent computer skills (MS Word, Excel and internet).
Duration : 5 (five) months
Duty station : Dhaka
SD-18: Technical Site Specialist (Civil), 8 nos
Bachelor of Science in Civil Engineering / Civil and Environmental Engineering . Preference will be
given to candidates with higher degree.
Minimum 10 (ten) years of experience with advance knowledge, obtainable usually through a
combination of experience and continuing education; or equivalent combination of education, training
and experience.
Experience in any IDA funded project will be preferred
Experience in sub-structure and foundation works with in-depth practical experience in all types of
piling works
Practical experience in the construction of jetties
Proven track record on operating the total station meter to be used in topographic survey etc.
In depth knowledge and field experience in the construction of building works
Details are mentioned in TOR
Duration : 48 person-months
Duty station : Any of 8 sites. Barisal, Narayangonj, Dhaka, Ashuganj, Mymensingh, Khulna,
Chittagong and Madhupur.
Selection Procedures: The applicants are requested to submit Curriculum Vitae (CV) in the prescribed
format along with copies of certificates, one recent passport size photograph and expected
remuneration. The Terms of Reference (ToR) and format of CV are available in the web address:
www.dgfood.gov.bd. Interested applicants may also get the same from the office of the undersigned
during office hours. The individual consultants will be hired following the method of hiring the
individual consultant provided in the World Bank Guidelines for Selection and Employment of
Consultants under IDA Credits & Grants by World Bank Borrowers updated January 2011.
Remuneration: Negotiable consolidated remuneration inclusive of all applicable Tax & VAT as per
law of Bangladesh within the project allocated budget.
Last date of submission: 11 December 2014.
Place of submission: Office of the undersigned.
Only short-listed candidates will be contacted.
The authority reserves the right to accept or reject all EOIs.
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(Md. Gazi Ur Rahman)
Project Director (Joint Secretary)
Room No-322 (3rd Floor)
Directorate General of Food
16, Abdul Ghani Road, Dhaka
Tel: 01713180033
Email: gaziur60@gmail.com
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