

Government of The People's Republic of Bangladesh
Office of the Project Director
Construction of 1.05 Lakh M.T. Capacity New Food Godowns Project
16, Abdul Goni Road, Dhaka.
www.dgfood.gov.bd

Memó No. PD.1.05 GCP/Food/Tender/Works 7-21/1252

Date: 08/08/2016

Invitation For Tenders (Works)
e-Tender Notice No.01/2016-2017

e-tender is invited in the National e-GP System portal (<http://www.eprocure.gov.bd>) for the procurement of following works. Details are given below.

SI NO	Tender Package No	Description of works	Tender last selling date & time	Tender closing date & time	Tender opening date & time	Tender IDNO.
1	Package No WD-07	Construction of (a) 01 no. 500 MT Food Godown at Durgapur LSD, District- Rajshahi (b) 01 no. 500 MT Food Godown at Tanore LSD, District- Rajshahi (c) 01 no. 500 MT Food Godown at Kamargaon LSD, District- Rajshahi (d) 01 no. 500 MT Food Godown at Chapainawabgonj, District- Chapainawabgonj (e) 01 no. 500 MT Food Godown at Nachol LSD, District- Chapainawabgonj & (f) 01 no. 500 MT Food Godown at Bholahat LSD, District- Chapainawabgonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	61884
02	Package No WD-08	Construction of (a) 01 no. 500 MT Food Godown at Baga LSD, District- Rajshahi, (b) 3 nos. 500MT Food Godown at Muladhuli LSD, District- Pabna with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	61897
03	Package No WD-09	Construction of (a) 03 nos. 500 MT Food Godown at Dewanhat CSD, District- Chittagong (b) 01no. 500 MT Food Godown at Chandpurghat LSD, District- Chittagong (c) 01 no. 500 MT Food Godown at Panchari LSD, District- Khagrachari with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62320
04	Package No WD-10	Construction of (a) 01 no. 500 MT Food Godown at Branmanpara LSD, District- Comilla (b) 01no. 500 MT Food Godown at Daudkandi LSD, District- Comilla (c) 01 no. 500 MT Food Godown at Matlab Uttar LSD, District- Chandpur & (d) 01 no. 500 MT Food Godown at Brahmanbaria Sadar LSD, District- Brahmanbaria with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62321
05	Package No WD-11	Construction of (a) 02 nos. 500 MT Food godown at Koltabazar Dhaka CSD, District- Dhaka (b) 01 no. 1000 MT Food godown at Lowhajong LSD, District- Munshigonj (c) 02 nos. 1000 MT Food godown at Narayangonj CSD, District- Narayangonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62328
06	Package No WD-12	Construction of (a) 01 no. 1000 MT Food Godown at Saltha, District- Faridpur (b) 01 no. 500 MT Food Godown at Muksudpur LSD, District- Gopalganj (c) 01 no. 500 MT Food Godown at Jajira LSD, District- Shariatpur (d) 01 no. 500 MT Food Godown at Bhedergonj LSD, District- Shariatpur with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62329
07	Package No WD-13	Construction of (a) 02 nos. 1000 MT Food Godown at Fultala LSD, District- Khunla (b) 01 no. 500 MT Food Godown at Batiaghata LSD, District- Khulna (c) 01 no. 1000 MT Food Godown at Rampal LSD, District- Bagerhat with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62330
08	Package No WD-14	Construction of (a) 04 nos. 500 MT & 01 no. 1000 MT Food Godown at Satkhira Sadar LSD, District- Satkhira (b) 01 no. 1000 MT Food Godown at Patkelghata LSD, District- Satkhira (c) 01 no. 500 MT Food Godown at Kalaroa LSD, District- Satkhira with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62331

(Handwritten Signature)

