

Government of The People's Republic of Bangladesh
Office of the Project Director
Construction of 1.05 Lakh M.T. Capacity New Food Godowns Project
 16, Abdul Goni Road, Dhaka.
www.dgfood.gov.bd

Memo No. PD.1.05 GCP/Food/Tender/Works 22-34/1264

Date:23/08/2016

Invitation For Tenders (Works)

E-Tender Notice No.02/2016-2017

E-tender is invited in the National e-GP System portal (<http://www.eprocure.gov.bd>) for the procurement of following works. Details are given below.

SI NO	Tender Package No	Description of works	Tender last selling date & time	Tender closing date & time	Tender opening date & time	Tender ID No.
1	Package No WD-22	Construction of Patgram LSD, Patgram, District: Lalmonirhat 1x1000 MT, Mirgonj Bazar LSD, Jalddhaka, District: Nilphamari 1x1000 MT, Nilphamari LSD, Nilphamari Sadar, District: Nilphamari 1 x 500 MT & Domar (site-1 & site-3) LSD, Domar, District: Nilphamari 2 x 500 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63491
02	Package No WD-23	Construction of Baliadanga LSD, Baliadanga, District: Thakurgoan 1 x 500 MT, Ambari (site-1 & site-2) LSD, Parbotipur, Dinajpur 2x500 MT, Khansama, LSD, Khansama, District: Dinajpur 1x1000 MT, Dinajpur CSD, Dinajpur Sadar, District: Dinajpur 1x1000 MT & Mahimagonj LSD, Gobindagonj, District: Gaibandha 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63520
03	Package No WD-24	Construction of Tatulia LSD, Tatulia, Panchagar 1x1000 MT & Bhajanpur LSD, Tatulia, Panchagar 1x1000 MT with ancillary works	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63522
04	Package No WD-25	Construction of Sarasotipur LSD, Mohadebpur, District: Nogaon 1x1000 MT, Natore Sadar LSD, Natore Sadar, Natore 1x1000 MT & Puthia LSD, Puthia, Rajshahi 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63485
05	Package No WD-26	Construction of Kazipur LSD, Kazipur, District: Sirajgonj 1 x 500 MT, Faridpur LSD, Faridpur, District: Pabna 1 x 500 MT & Horikhali LSD, Sonatola, Bogra 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63486
06	Package No WD-27	Construction of Chandura LSD, Bijoyagar, District: B.Barua 1x1000 MT, Akhaura LSD, B.Barua Sadar, District: B.Barua 1x500 MT, Sarail LSD, Sarail, District: B.Barua 1x1000 MT & Kasba LSD, Kasba, District: B.Barua 1x1000 MT with ancillary works.	(17:00) 21/09/2016	(12:30) 22/09/2016	(13:30) 22/09/2016	63521
07	Package No WD-28	Construction of Haimchar (Aliga bazar) LSD, Haimchar, Chandpur 1x1000 MT, Muradnagar LSD, Muradnagar, Comilla 1x1000 MT, Kacua LSD, Kacua, Chandpur 1x1000 MT, Kabirhat LSD, Kabirhat, Noakhali 1x1000 MT & Laxmipur LSD, Laxmipur Sadar, Laxmipur 1x500 MT with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63489
08	Package No WD-29	Construction of (a) 01 no. 500 MT Food Godown at Rowjan LSD, Rowjan, Chittagong (b) 01 no. 500 MT Food Godown at Putia LSD, Putia, Chittagong (c) 01 no. 500 MT Food Godown at Baraghop LSD, Kutubdia, Cox's Bazar with ancillary works.	(17:00) 21/09/2016	(13:30) 22/09/2016	(14:30) 22/09/2016	63490

